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Bidders 1 - 3
SUMMARY OF BIDS RECEIVED FOR CALIFORNIA NATURAL RESOURCES AGENCY

 BID DATE: June 26, 2014 SEISMIC REMEDIATION OF DAM EMBANKMENT DEPARTMENT OF WATER RESOURCES
 TIME: 11:00 A.M. PERRIS DAM STATE OF CALIFORNIA
 PLACE: Pearblossom, California State Water Facilities
 SPEC.#: 14-03 California Aqueduct
 CONTR.#: C51484 East Branch

Santa Ana Division
Riverside County

 BY: Lasarte California 

No. Addendums: 5

Item Unit Unit Unit Unit
No. Description Quantity Unit Price Total Price Total Price Total Price Total

1 Contractor Furnished Construction Facilities 36 MO $7,800.00 $280,800.00 $25,700.00 $925,200.00 $7,500.00 $270,000.00 $8,000.00 $288,000.00

2 Office Furniture, Fixtures and Equipment 1 JOB LUMP SUM $23,000.00 LUMP SUM $117,300.00 LUMP SUM $200,000.00 LUMP SUM $75,000.00

3 Laboratory Furniture, Fixtures and Equipment 1 JOB LUMP SUM $170,000.00 LUMP SUM $175,600.00 LUMP SUM $400,000.00 LUMP SUM $200,000.00

4 Work Site Security 36 MO $42,500.00 $1,530,000.00 $19,400.00 $698,400.00 $20,000.00 $720,000.00 $20,000.00 $720,000.00

5 Project Information Sign 3 EA $8,300.00 $24,900.00 $1,415.00 $4,245.00 $3,500.00 $10,500.00 $5,000.00 $15,000.00

6 Restricted Area Sign 1 EA $9,000.00 $9,000.00 $1,415.00 $1,415.00 $3,500.00 $3,500.00 $10,000.00 $10,000.00

7 Access Restriction Sign 50 EA $1,700.00 $85,000.00 $230.00 $11,500.00 $550.00 $27,500.00 $300.00 $15,000.00

8 Barricade 40 EA $1,100.00 $44,000.00 $74.00 $2,960.00 $140.00 $5,600.00 $225.00 $9,000.00

9 Mobilization and Demobilization 1 JOB LUMP SUM $425,000.00 LUMP SUM $3,200,000.00 LUMP SUM $8,000,000.00 LUMP SUM $7,000,000.00

10
Development of the Quarry and Rock 
Processing Areas 1 JOB LUMP SUM $415,000.00 LUMP SUM $9,746,000.00 LUMP SUM $1,135,000.00 LUMP SUM $2,042,180.00

11 Remove Toe Drain System 1 JOB LUMP SUM $175,000.00 LUMP SUM $175,900.00 LUMP SUM $215,000.00 LUMP SUM $120,000.00

12 Remove Relief Well System 1 JOB LUMP SUM $180,000.00 LUMP SUM $279,100.00 LUMP SUM $190,000.00 LUMP SUM $120,000.00

13 Remove Line 2 1 JOB LUMP SUM $44,000.00 LUMP SUM $21,100.00 LUMP SUM $35,000.00 LUMP SUM $50,000.00

14 Remove 18-Inch CMP 610 LF $50.00 $30,500.00 $9.30 $5,673.00 $7.00 $4,270.00 $8.00 $4,880.00

15 Remove Asphalt Concrete 7,250 SY $4.00 $29,000.00 $0.68 $4,930.00 $3.00 $21,750.00 $2.00 $14,500.00

16 Remove Materials  (Areas B and C) 1 JOB LUMP SUM $34,000.00 LUMP SUM $8,100.00 LUMP SUM $18,000.00 LUMP SUM $50,000.00

17 Relocate Materials (Area C) 1 JOB LUMP SUM $38,000.00 LUMP SUM $9,100.00 LUMP SUM $6,000.00 LUMP SUM $50,000.00

18
Relocate Stockpiles near Rock Processing 
Area 1 JOB LUMP SUM $9,200.00 LUMP SUM $12,000.00 LUMP SUM $21,000.00 LUMP SUM $10,000.00

19 Remove Bollards 6 EA $285.00 $1,710.00 $54.00 $324.00 $475.00 $2,850.00 $300.00 $1,800.00

20 Remove Buried Cable 400 LF $12.00 $4,800.00 $11.20 $4,480.00 $9.00 $3,600.00 $10.00 $4,000.00

21 Remove Fence 2,130 LF $11.00 $23,430.00 $3.00 $6,390.00 $11.00 $23,430.00 $10.00 $21,300.00

21a Remove Electrical Conduit 1,300 LF $12.50 $16,250.00 $2.50 $3,250.00 $1.10 $1,430.00 $8.00 $10,400.00

22 Clearing and Grubbing 210 ACRE $750.00 $157,500.00 $3,265.00 $685,650.00 $2,100.00 $441,000.00 $3,500.00 $735,000.00

23 Dam Dewatering 1 JOB LUMP SUM $2,174,540.00 LUMP SUM $5,326,100.00 LUMP SUM $5,000,000.00 LUMP SUM $3,000,000.00

24 Borrow Area Dewatering 1 JOB LUMP SUM $360,000.00 LUMP SUM $602,100.00 LUMP SUM $50,000.00 LUMP SUM $125,000.00

25 Miscellaneous Dewatering 1 JOB LUMP SUM $113,000.00 LUMP SUM $531,250.00 LUMP SUM $625,000.00 LUMP SUM $750,000.00

CSI / CJA A Joint Venture
9685 Via Excelencia, ste 200591 Camino De La Reina ste 1250

San Diego, CA 92108
1770 La Costa Meadows Drive

San Marcos, CA 92078
(760) 916-9009 (858) 536-3100

San Diego, CA 92126

Flatiron West, Inc.

(619) 814-3702

ENGINEER'S
ESTIMATE

Pulice Construction Inc.
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26 Dam Excavation 62,400 CY $8.00 $499,200.00 $5.28 $329,472.00 $7.50 $468,000.00 $8.00 $499,200.00

27 Foundation Excavation 241,150 CY $6.00 $1,446,900.00 $2.98 $718,627.00 $5.30 $1,278,095.00 $13.00 $3,134,950.00

28 Riprap Excavation 17,400 CY $11.00 $191,400.00 $4.60 $80,040.00 $5.25 $91,350.00 $10.00 $174,000.00

29 Left Abutment Access Road Rock Excavation 80,000 CY $52.00 $4,160,000.00 $47.95 $3,836,000.00 $55.00 $4,400,000.00 $40.00 $3,200,000.00

30 Compacted Zone 1 Core 4,800 CY $60.00 $288,000.00 $7.48 $35,904.00 $40.00 $192,000.00 $10.00 $48,000.00

31 Compacted Zone 2 Embankment 16,650 CY $25.00 $416,250.00 $7.56 $125,874.00 $8.00 $133,200.00 $10.00 $166,500.00

32 Compacted Zone 3 Filter 167,000 CY $26.00 $4,342,000.00 $17.18 $2,869,060.00 $44.00 $7,348,000.00 $30.00 $5,010,000.00

33 Compacted Zone 4 Drain 187,300 CY $26.50 $4,963,450.00 $15.92 $2,981,816.00 $40.00 $7,492,000.00 $30.00 $5,619,000.00

34 Compacted Berm 1,326,000 CY $13.75 $18,232,500.00 $5.86 $7,770,360.00 $9.35 $12,398,100.00 $6.00 $7,956,000.00

35 Bedding Material 2,700 CY $30.00 $81,000.00 $13.94 $37,638.00 $35.00 $94,500.00 $22.00 $59,400.00

36 Compacted Backfill 11,000 CY $27.00 $297,000.00 $10.70 $117,700.00 $16.75 $184,250.00 $3.00 $33,000.00

37 Common Fill 28,000 CY $27.00 $756,000.00 $8.13 $227,640.00 $8.10 $226,800.00 $4.00 $112,000.00

38 3/4-Inch Minus Rock 4,300 CY $26.00 $111,800.00 $31.05 $133,515.00 $55.00 $236,500.00 $35.00 $150,500.00

39 1.5-Inch Minus Rock 2,800 CY $26.00 $72,800.00 $21.45 $60,060.00 $40.00 $112,000.00 $45.00 $126,000.00

40 3-inch to 6-inch Rock 270 CY $26.00 $7,020.00 $15.00 $4,050.00 $50.00 $13,500.00 $40.00 $10,800.00

41 12-inch Minus Rock 65 CY $26.00 $1,690.00 $129.00 $8,385.00 $65.00 $4,225.00 $60.00 $3,900.00

42 18-inch Minus Rock 30,000 CY $26.00 $780,000.00 $14.83 $444,900.00 $22.00 $660,000.00 $22.00 $660,000.00

43 Rock Reefs 4,500 CY $33.00 $148,500.00 $23.24 $104,580.00 $25.00 $112,500.00 $25.00 $112,500.00

44 Topsoil Preservation 7 ACRE $9,800.00 $68,600.00 $10,700.00 $74,900.00 $7,260.00 $50,820.00 $12,500.00 $87,500.00

45 6-Inch De-compaction 43 ACRE $330.00 $14,190.00 $588.00 $25,284.00 $350.00 $15,050.00 $1,400.00 $60,200.00

46 24-Inch De-compaction 22 ACRE $835.00 $18,370.00 $1,304.00 $28,688.00 $340.00 $7,480.00 $8,000.00 $176,000.00

47 Cement Deep Soil Mixing 312,000 CY $108.50 $33,852,000.00 $81.48 $25,421,760.00 $78.00 $24,336,000.00 $119.00 $37,128,000.00

48 Construction Phase CDSM Testing Program 1 JOB LUMP SUM $130,000.00 LUMP SUM $2,000,000.00 LUMP SUM $2,000,000.00 LUMP SUM $1,000,000.00

49 Rock Anchor Type 1 30 EA $1,500.00 $45,000.00 $1,090.00 $32,700.00 $1,100.00 $33,000.00 $250.00 $7,500.00

50 Rock Anchor Type 2 10 EA $3,200.00 $32,000.00 $3,490.00 $34,900.00 $3,500.00 $35,000.00 $500.00 $5,000.00

51
Decommission Subsurface Instrumentation, 
Method 1 5,200 LF $26.50 $137,800.00 $35.50 $184,600.00 $36.50 $189,800.00 $40.00 $208,000.00

51a
Decommission Subsurface Instrumentation, 
Method 2 1,550 LF $15.00 $23,250.00 $23.66 $36,673.00 $22.00 $34,100.00 $35.00 $54,250.00

52 Relief Well Row 1 26 EA $22,000.00 $572,000.00 $35,500.00 $923,000.00 $44,000.00 $1,144,000.00 $45,000.00 $1,170,000.00
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53 Relief Well Row 2 26 EA $16,500.00 $429,000.00 $14,000.00 $364,000.00 $17,000.00 $442,000.00 $15,000.00 $390,000.00

54 Relief Well Row 3 33 EA $16,000.00 $528,000.00 $14,500.00 $478,500.00 $17,000.00 $561,000.00 $15,000.00 $495,000.00

55 Piezometer 16 EA $29,000.00 $464,000.00 $24,310.00 $388,960.00 $12,000.00 $192,000.00 $25,750.00 $412,000.00

56 RCP Riser - 48 Inch 10 EA $3,900.00 $39,000.00 $4,215.00 $42,150.00 $5,000.00 $50,000.00 $15,000.00 $150,000.00

57 RCP Riser - 72 Inch 1 EA $16,000.00 $16,000.00 $6,020.00 $6,020.00 $12,000.00 $12,000.00 $27,000.00 $27,000.00

58 12-Inch Solid PVC Pipe 3,600 LF $35.00 $126,000.00 $38.00 $136,800.00 $57.00 $205,200.00 $65.00 $234,000.00

59 18-Inch Solid PVC Pipe 165 LF $85.00 $14,025.00 $84.00 $13,860.00 $170.00 $28,050.00 $150.00 $24,750.00

60 24-Inch Solid PVC Pipe 2,195 LF $129.00 $283,155.00 $92.00 $201,940.00 $127.00 $278,765.00 $150.00 $329,250.00

61 12-Inch Perforated PVC Pipe 4,100 LF $43.00 $176,300.00 $38.00 $155,800.00 $38.00 $155,800.00 $65.00 $266,500.00

62 18-Inch Perforated PVC Pipe 1,900 LF $137.00 $260,300.00 $67.00 $127,300.00 $80.00 $152,000.00 $85.00 $161,500.00

63 24-Inch Perforated PVC Pipe 2,200 LF $189.00 $415,800.00 $106.00 $233,200.00 $125.00 $275,000.00 $135.00 $297,000.00

64 12-Inch Perforated Corrugated Metal Pipe 570 LF $57.00 $32,490.00 $41.00 $23,370.00 $67.00 $38,190.00 $50.00 $28,500.00

65 Geotextile Fabric 12,500 SY $3.50 $43,750.00 $1.88 $23,500.00 $2.75 $34,375.00 $3.00 $37,500.00

66 Hot Mix Asphalt 7,500 TON $101.00 $757,500.00 $92.13 $690,975.00 $86.50 $648,750.00 $85.00 $637,500.00

66a Hot Mix Asphalt Dike (Type A) 1,800 LF $7.60 $13,680.00 $10.00 $18,000.00 $5.70 $10,260.00 $3.50 $6,300.00

67 Pavement Markings 1 JOB LUMP SUM $2,700.00 LUMP SUM $2,600.00 LUMP SUM $3,000.00 LUMP SUM $10,000.00

68 Wheel Stops 15 EACH $100.00 $1,500.00 $120.00 $1,800.00 $150.00 $2,250.00 $250.00 $3,750.00

69 Chain Link Fence 1,700 LF $16.00 $27,200.00 $26.00 $44,200.00 $26.00 $44,200.00 $50.00 $85,000.00

70 Walk Gate 1 EA $3,250.00 $3,250.00 $1,850.00 $1,850.00 $1,850.00 $1,850.00 $3,000.00 $3,000.00

71 14-Foot Double Drive Gate 1 EA $4,350.00 $4,350.00 $3,600.00 $3,600.00 $3,600.00 $3,600.00 $3,600.00 $3,600.00

72 20-Foot Double Drive Gate 2 EA $6,500.00 $13,000.00 $3,950.00 $7,900.00 $3,950.00 $7,900.00 $4,000.00 $8,000.00

73 Temporary Construction Fencing 1,900 LF $11.00 $20,900.00 $20.00 $38,000.00 $25.00 $47,500.00 $40.00 $76,000.00

74 Exclusion Fence 5,600 LF $9.00 $50,400.00 $11.00 $61,600.00 $5.75 $32,200.00 $24.00 $134,400.00

75 Construction Access Gate 1 EA $9,300.00 $9,300.00 $9,800.00 $9,800.00 $10,000.00 $10,000.00 $15,000.00 $15,000.00

76 Bollard 6 EA $500.00 $3,000.00 $650.00 $3,900.00 $1,500.00 $9,000.00 $1,500.00 $9,000.00

77 Seeding (Method 1) 22 ACRE $2,700.00 $59,400.00 $3,125.00 $68,750.00 $3,400.00 $74,800.00 $2,700.00 $59,400.00

78 Seeding (Method 2) 44 ACRE $2,700.00 $118,800.00 $3,535.00 $155,540.00 $3,700.00 $162,800.00 $2,900.00 $127,600.00

79 Fiber Rolls 5,000 LF $2.00 $10,000.00 $2.60 $13,000.00 $6.00 $30,000.00 $7.00 $35,000.00

80 Silt Fence 6,000 LF $4.50 $27,000.00 $5.40 $32,400.00 $5.00 $30,000.00 $5.00 $30,000.00
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81 Sandbag Barrier 500 LF $11.00 $5,500.00 $8.60 $4,300.00 $20.00 $10,000.00 $25.00 $12,500.00

82 Gravel Bag Berm 500 LF $23.00 $11,500.00 $12.40 $6,200.00 $20.00 $10,000.00 $25.00 $12,500.00

83 Straw Bale Barrier 1,500 LF $23.00 $34,500.00 $10.45 $15,675.00 $50.00 $75,000.00 $20.00 $30,000.00

84 24-Inch Tree Box 84 EA $225.00 $18,900.00 $220.00 $18,480.00 $270.00 $22,680.00 $200.00 $16,800.00

85 Concrete 30 CY $1,400.00 $42,000.00 $924.00 $27,720.00 $750.00 $22,500.00 $1,350.00 $40,500.00

86 Reinforcing Steel 2,200 LB $5.50 $12,100.00 $3.45 $7,590.00 $3.50 $7,700.00 $1.20 $2,640.00

87 Miscellaneous Metalwork 1 JOB LUMP SUM $32,500.00 LUMP SUM $80,700.00 LUMP SUM $160,000.00 LUMP SUM $21,550.00

88 Real-time Piezometer 48 EA $625.00 $30,000.00 $2,436.00 $116,928.00 $600.00 $28,800.00 $1,700.00 $81,600.00

89 Real-time Piezometer Cable 3,500 LF $2.00 $7,000.00 $22.00 $77,000.00 $2.00 $7,000.00 $2.00 $7,000.00

90 In-place Inclinometer 12 EA $15,000.00 $180,000.00 $1,830.00 $21,960.00 $13,000.00 $156,000.00 $12,000.00 $144,000.00

91 Real-time Instrumentation Installation 60 EA $465.00 $27,900.00 $2,440.00 $146,400.00 $650.00 $39,000.00 $480.00 $28,800.00

92 Remote Data Collection Equipment 31 EA $3,700.00 $114,700.00 $2,440.00 $75,640.00 $3,500.00 $108,500.00 $3,400.00 $105,400.00

93 Real-time Monitoring 31 MO $2,700.00 $83,700.00 $1,830.00 $56,730.00 $2,700.00 $83,700.00 $2,600.00 $80,600.00

94 Manual Monitoring 33 MO $3,000.00 $99,000.00 $3,500.00 $115,500.00 $1,700.00 $56,100.00 $6,000.00 $198,000.00

95 Instrumentation Site Visit 22 EA $2,800.00 $61,600.00 $1,830.00 $40,260.00 $2,900.00 $63,800.00 $2,400.00 $52,800.00

96 Monitoring Report 20 EA $3,400.00 $68,000.00 $1,220.00 $24,400.00 $4,200.00 $84,000.00 $3,600.00 $72,000.00

97 Survey Monument Installation 11 EA $450.00 $4,950.00 $985.00 $10,835.00 $2,100.00 $23,100.00 $1,500.00 $16,500.00

98 Fixed Time-Lapse Camera 4 EA $32,500.00 $130,000.00 $34,200.00 $136,800.00 $37,000.00 $148,000.00 $28,000.00 $112,000.00
Total $83,000,000.00 $75,538,626.00 $85,369,070.00 $87,545,000.00

Guarantee

Surety
Comments    X  Denotes corrected figure CONTRACT AWARDED ON                  

JULY 22, 2014

TEN PERCENT (10%) OF                 
THE AMOUNT BID

TEN PERCENT (10%) OF                         
THE AMOUNT BID

LIBERTY MUTUAL                            
INSURANCE COMPANY

LIBERTY MUTUAL                            
INSURANCE COMPANY

TEN PERCENT (10%) OF                      
THE AMOUNT BID

FIDELITY AND DEPOSIT                    
COMPANY OF MARYLAND
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Item Unit Unit Unit Unit
No. Description Quantity Unit Price Total Price Total Price Total Price Total

1 Contractor Furnished Construction Facilities 36 MO $7,800.00 $280,800.00 $19,958.00 $718,488.00 $16,500.00 $594,000.00 $15,000.00 $540,000.00

2 Office Furniture, Fixtures and Equipment 1 JOB LUMP SUM $23,000.00 LUMP SUM $69,440.00 LUMP SUM $150,000.00 LUMP SUM $300,000.00

3 Laboratory Furniture, Fixtures and Equipment 1 JOB LUMP SUM $170,000.00 LUMP SUM $82,602.00 LUMP SUM $150,000.00 LUMP SUM $350,000.00

4 Work Site Security 36 MO $42,500.00 $1,530,000.00 $18,880.00 $679,680.00 $20,000.00 $720,000.00 $20,000.00 $720,000.00

5 Project Information Sign 3 EA $8,300.00 $24,900.00 $4,171.00 $12,513.00 $1,500.00 $4,500.00 $10,000.00 $30,000.00

6 Restricted Area Sign 1 EA $9,000.00 $9,000.00 $3,128.00 $3,128.00 $1,500.00 $1,500.00 $10,000.00 $10,000.00

7 Access Restriction Sign 50 EA $1,700.00 $85,000.00 $842.00 $42,100.00 $650.00 $32,500.00 $700.00 $35,000.00

8 Barricade 40 EA $1,100.00 $44,000.00 $635.00 $25,400.00 $300.00 $12,000.00 $500.00 $20,000.00

9 Mobilization and Demobilization 1 JOB LUMP SUM $425,000.00 LUMP SUM $8,465,900.00 LUMP SUM $9,550,000.00 LUMP SUM $5,000,000.00

10
Development of the Quarry and Rock 
Processing Areas 1 JOB LUMP SUM $415,000.00 LUMP SUM $2,943,650.00 LUMP SUM $4,000,000.00 LUMP SUM $2,000,000.00

11 Remove Toe Drain System 1 JOB LUMP SUM $175,000.00 LUMP SUM $28,890.00 LUMP SUM $200,000.00 LUMP SUM $400,000.00

12 Remove Relief Well System 1 JOB LUMP SUM $180,000.00 LUMP SUM $52,235.00 LUMP SUM $800,000.00 LUMP SUM $1,200,000.00

13 Remove Line 2 1 JOB LUMP SUM $44,000.00 LUMP SUM $7,875.00 LUMP SUM $20,000.00 LUMP SUM $300,000.00

14 Remove 18-Inch CMP 610 LF $50.00 $30,500.00 $12.90 $7,869.00 $40.00 $24,400.00 $50.00 $30,500.00

15 Remove Asphalt Concrete 7,250 SY $4.00 $29,000.00 $11.25 $81,562.50 $5.00 $36,250.00 $15.00 $108,750.00

16 Remove Materials  (Areas B and C) 1 JOB LUMP SUM $34,000.00 LUMP SUM $18,108.00 LUMP SUM $40,000.00 LUMP SUM $80,000.00

17 Relocate Materials (Area C) 1 JOB LUMP SUM $38,000.00 LUMP SUM $19,250.00 LUMP SUM $35,000.00 LUMP SUM $50,000.00

18
Relocate Stockpiles near Rock Processing 
Area 1 JOB LUMP SUM $9,200.00 LUMP SUM $11,950.00 LUMP SUM $50,000.00 LUMP SUM $50,000.00

19 Remove Bollards 6 EA $285.00 $1,710.00 $870.00 $5,220.00 $1,000.00 $6,000.00 $1,000.00 $6,000.00

20 Remove Buried Cable 400 LF $12.00 $4,800.00 $21.74 $8,696.00 $20.00 $8,000.00 $25.00 $10,000.00

21 Remove Fence 2,130 LF $11.00 $23,430.00 $19.20 $40,896.00 $7.00 $14,910.00 $25.00 $53,250.00

21a Remove Electrical Conduit 1,300 LF $12.50 $16,250.00 $15.45 $20,085.00 $20.00 $26,000.00 $25.00 $32,500.00

22 Clearing and Grubbing 210 ACRE $750.00 $157,500.00 $2,011.50 $422,415.00 $850.00 $178,500.00 $5,000.00 $1,050,000.00

23 Dam Dewatering 1 JOB LUMP SUM $2,174,540.00 LUMP SUM $4,330,025.00 LUMP SUM $5,400,000.00 LUMP SUM $6,000,000.00

24 Borrow Area Dewatering 1 JOB LUMP SUM $360,000.00 LUMP SUM $847,285.00 LUMP SUM $20,000.00 LUMP SUM $1,000,000.00

25 Miscellaneous Dewatering 1 JOB LUMP SUM $113,000.00 LUMP SUM $2,549,628.00 LUMP SUM $500,000.00 LUMP SUM $1,000,000.00

2200 Columbia House Blvd.
Vancouver, WA 98661 Olivehurst, CA 95961

Raito Inc.

Hayward, CA 94545

ENGINEER'S

(510) 259-9901 (360) 693-1478

1437 Furneaux Road

(530) 742-7124

23595 Cabot Blvd., Ste 106ESTIMATE
Kiewit/Magnus A Joint Venture Nordic Industries, Inc.
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(510) 259-9901 (360) 693-1478
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26 Dam Excavation 62,400 CY $8.00 $499,200.00 $16.95 $1,057,680.00 $12.00 $748,800.00 $20.00 $1,248,000.00

27 Foundation Excavation 241,150 CY $6.00 $1,446,900.00 $8.90 $2,146,235.00 $12.00 $2,893,800.00 $20.00 $4,823,000.00

28 Riprap Excavation 17,400 CY $11.00 $191,400.00 $5.70 $99,180.00 $14.00 $243,600.00 $20.00 $348,000.00

29 Left Abutment Access Road Rock Excavation 80,000 CY $52.00 $4,160,000.00 $42.50 $3,400,000.00 $60.00 $4,800,000.00 $60.00 $4,800,000.00

30 Compacted Zone 1 Core 4,800 CY $60.00 $288,000.00 $83.40 $400,320.00 $17.00 $81,600.00 $50.00 $240,000.00

31 Compacted Zone 2 Embankment 16,650 CY $25.00 $416,250.00 $21.75 $362,137.50 $22.00 $366,300.00 $20.00 $333,000.00

32 Compacted Zone 3 Filter 167,000 CY $26.00 $4,342,000.00 $29.90 $4,993,300.00 $23.00 $3,841,000.00 $25.00 $4,175,000.00

33 Compacted Zone 4 Drain 187,300 CY $26.50 $4,963,450.00 $23.20 $4,345,360.00 $23.00 $4,307,900.00 $25.00 $4,682,500.00

34 Compacted Berm 1,326,000 CY $13.75 $18,232,500.00 $11.60 $15,381,600.00 $16.00 $21,216,000.00 $10.00 $13,260,000.00

35 Bedding Material 2,700 CY $30.00 $81,000.00 $13.05 $35,235.00 $130.00 $351,000.00 $75.00 $202,500.00

36 Compacted Backfill 11,000 CY $27.00 $297,000.00 $15.10 $166,100.00 $29.00 $319,000.00 $25.00 $275,000.00

37 Common Fill 28,000 CY $27.00 $756,000.00 $8.25 $231,000.00 $4.00 $112,000.00 $10.00 $280,000.00

38 3/4-Inch Minus Rock 4,300 CY $26.00 $111,800.00 $24.80 $106,640.00 $35.00 $150,500.00 $70.00 $301,000.00

39 1.5-Inch Minus Rock 2,800 CY $26.00 $72,800.00 $25.35 $70,980.00 $44.00 $123,200.00 $25.00 $70,000.00

40 3-inch to 6-inch Rock 270 CY $26.00 $7,020.00 $50.30 $13,581.00 $36.00 $9,720.00 $35.00 $9,450.00

41 12-inch Minus Rock 65 CY $26.00 $1,690.00 $101.85 $6,620.25 $65.00 $4,225.00 $35.00 $2,275.00

42 18-inch Minus Rock 30,000 CY $26.00 $780,000.00 $22.75 $682,500.00 $13.00 $390,000.00 $35.00 $1,050,000.00

43 Rock Reefs 4,500 CY $33.00 $148,500.00 $31.20 $140,400.00 $33.00 $148,500.00 $35.00 $157,500.00

44 Topsoil Preservation 7 ACRE $9,800.00 $68,600.00 $15,902.40 $111,316.80 $10,000.00 $70,000.00 $15,000.00 $105,000.00

45 6-Inch De-compaction 43 ACRE $330.00 $14,190.00 $1,255.40 $53,982.20 $1,000.00 $43,000.00 $300.00 $12,900.00

46 24-Inch De-compaction 22 ACRE $835.00 $18,370.00 $5,110.40 $112,428.80 $3,000.00 $66,000.00 $600.00 $13,200.00

47 Cement Deep Soil Mixing 312,000 CY $108.50 $33,852,000.00 $88.00 $27,456,000.00 $80.00 $24,960,000.00 $102.00 $31,824,000.00

48 Construction Phase CDSM Testing Program 1 JOB LUMP SUM $130,000.00 LUMP SUM $441,770.00 LUMP SUM $2,000,000.00 LUMP SUM $500,000.00

49 Rock Anchor Type 1 30 EA $1,500.00 $45,000.00 $1,226.90 $36,807.00 $2,500.00 $75,000.00 $1,500.00 $45,000.00

50 Rock Anchor Type 2 10 EA $3,200.00 $32,000.00 $4,013.90 $40,139.00 $5,000.00 $50,000.00 $1,500.00 $15,000.00

51
Decommission Subsurface Instrumentation, 
Method 1 5,200 LF $26.50 $137,800.00 $118.95 $618,540.00 $30.00 $156,000.00 $85.00 $442,000.00

51a
Decommission Subsurface Instrumentation, 
Method 2 1,550 LF $15.00 $23,250.00 $77.90 $120,745.00 $20.00 $31,000.00 $85.00 $131,750.00

52 Relief Well Row 1 26 EA $22,000.00 $572,000.00 $26,850.00 $698,100.00 $30,000.00 $780,000.00 $45,000.00 $1,170,000.00
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53 Relief Well Row 2 26 EA $16,500.00 $429,000.00 $24,325.00 $632,450.00 $26,000.00 $676,000.00 $20,000.00 $520,000.00

54 Relief Well Row 3 33 EA $16,000.00 $528,000.00 $19,156.00 $632,148.00 $21,000.00 $693,000.00 $20,000.00 $660,000.00

55 Piezometer 16 EA $29,000.00 $464,000.00 $17,262.00 $276,192.00 $20,000.00 $320,000.00 $10,000.00 $160,000.00

56 RCP Riser - 48 Inch 10 EA $3,900.00 $39,000.00 $12,131.00 $121,310.00 $2,000.00 $20,000.00 $10,000.00 $100,000.00

57 RCP Riser - 72 Inch 1 EA $16,000.00 $16,000.00 $27,958.00 $27,958.00 $3,500.00 $3,500.00 $15,000.00 $15,000.00

58 12-Inch Solid PVC Pipe 3,600 LF $35.00 $126,000.00 $60.20 $216,720.00 $60.00 $216,000.00 $100.00 $360,000.00

59 18-Inch Solid PVC Pipe 165 LF $85.00 $14,025.00 $221.50 $36,547.50 $125.00 $20,625.00 $200.00 $33,000.00

60 24-Inch Solid PVC Pipe 2,195 LF $129.00 $283,155.00 $160.25 $351,748.75 $210.00 $460,950.00 $200.00 $439,000.00

61 12-Inch Perforated PVC Pipe 4,100 LF $43.00 $176,300.00 $74.00 $303,400.00 $45.00 $184,500.00 $200.00 $820,000.00

62 18-Inch Perforated PVC Pipe 1,900 LF $137.00 $260,300.00 $108.80 $206,720.00 $75.00 $142,500.00 $350.00 $665,000.00

63 24-Inch Perforated PVC Pipe 2,200 LF $189.00 $415,800.00 $170.00 $374,000.00 $125.00 $275,000.00 $400.00 $880,000.00

64 12-Inch Perforated Corrugated Metal Pipe 570 LF $57.00 $32,490.00 $103.00 $58,710.00 $20.00 $11,400.00 $60.00 $34,200.00

65 Geotextile Fabric 12,500 SY $3.50 $43,750.00 $1.50 $18,750.00 $6.00 $75,000.00 $10.00 $125,000.00

66 Hot Mix Asphalt 7,500 TON $101.00 $757,500.00 $59.30 $444,750.00 $115.00 $862,500.00 $100.00 $750,000.00

66a Hot Mix Asphalt Dike (Type A) 1,800 LF $7.60 $13,680.00 $61.80 $111,240.00 $20.00 $36,000.00 $10.00 $18,000.00

67 Pavement Markings 1 JOB LUMP SUM $2,700.00 LUMP SUM $978.00 LUMP SUM $2,000.00 LUMP SUM $5,000.00

68 Wheel Stops 15 EACH $100.00 $1,500.00 $323.00 $4,845.00 $60.00 $900.00 $200.00 $3,000.00

69 Chain Link Fence 1,700 LF $16.00 $27,200.00 $31.20 $53,040.00 $45.00 $76,500.00 $35.00 $59,500.00

70 Walk Gate 1 EA $3,250.00 $3,250.00 $2,220.75 $2,220.75 $1,500.00 $1,500.00 $2,000.00 $2,000.00

71 14-Foot Double Drive Gate 1 EA $4,350.00 $4,350.00 $4,322.00 $4,322.00 $2,700.00 $2,700.00 $5,000.00 $5,000.00

72 20-Foot Double Drive Gate 2 EA $6,500.00 $13,000.00 $2,370.80 $4,741.60 $2,800.00 $5,600.00 $5,000.00 $10,000.00

73 Temporary Construction Fencing 1,900 LF $11.00 $20,900.00 $24.00 $45,600.00 $15.00 $28,500.00 $30.00 $57,000.00

74 Exclusion Fence 5,600 LF $9.00 $50,400.00 $28.80 $161,280.00 $30.00 $168,000.00 $30.00 $168,000.00

75 Construction Access Gate 1 EA $9,300.00 $9,300.00 $11,764.00 $11,764.00 $10,000.00 $10,000.00 $150,000.00 $150,000.00

76 Bollard 6 EA $500.00 $3,000.00 $1,709.20 $10,255.20 $1,000.00 $6,000.00 $1,000.00 $6,000.00

77 Seeding (Method 1) 22 ACRE $2,700.00 $59,400.00 $1,561.70 $34,357.40 $3,600.00 $79,200.00 $4,000.00 $88,000.00

78 Seeding (Method 2) 44 ACRE $2,700.00 $118,800.00 $5,958.00 $262,152.00 $4,000.00 $176,000.00 $4,000.00 $176,000.00

79 Fiber Rolls 5,000 LF $2.00 $10,000.00 $2.88 $14,400.00 $6.00 $30,000.00 $5.00 $25,000.00

80 Silt Fence 6,000 LF $4.50 $27,000.00 $2.78 $16,680.00 $4.00 $24,000.00 $10.00 $60,000.00
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81 Sandbag Barrier 500 LF $11.00 $5,500.00 $3.00 $1,500.00 $16.00 $8,000.00 $10.00 $5,000.00

82 Gravel Bag Berm 500 LF $23.00 $11,500.00 $3.20 $1,600.00 $65.00 $32,500.00 $10.00 $5,000.00

83 Straw Bale Barrier 1,500 LF $23.00 $34,500.00 $9.45 $14,175.00 $22.00 $33,000.00 $10.00 $15,000.00

84 24-Inch Tree Box 84 EA $225.00 $18,900.00 $234.00 $19,656.00 $150.00 $12,600.00 $500.00 $42,000.00

85 Concrete 30 CY $1,400.00 $42,000.00 $2,008.00 $60,240.00 $2,000.00 $60,000.00 $4,000.00 $120,000.00

86 Reinforcing Steel 2,200 LB $5.50 $12,100.00 $2.20 $4,840.00 $2.00 $4,400.00 $4.00 $8,800.00

87 Miscellaneous Metalwork 1 JOB LUMP SUM $32,500.00 LUMP SUM $145,165.00 LUMP SUM $50,000.00 LUMP SUM $150,000.00

88 Real-time Piezometer 48 EA $625.00 $30,000.00 $626.00 $30,048.00 $700.00 $33,600.00 $1,000.00 $48,000.00

89 Real-time Piezometer Cable 3,500 LF $2.00 $7,000.00 $1.65 $5,775.00 $2.00 $7,000.00 $4.00 $14,000.00

90 In-place Inclinometer 12 EA $15,000.00 $180,000.00 $24,080.00 $288,960.00 $13,000.00 $156,000.00 $15,000.00 $180,000.00

91 Real-time Instrumentation Installation 60 EA $465.00 $27,900.00 $553.40 $33,204.00 $650.00 $39,000.00 $2,000.00 $120,000.00

92 Remote Data Collection Equipment 31 EA $3,700.00 $114,700.00 $5,023.80 $155,737.80 $3,500.00 $108,500.00 $5,000.00 $155,000.00

93 Real-time Monitoring 31 MO $2,700.00 $83,700.00 $2,781.00 $86,211.00 $2,600.00 $80,600.00 $3,000.00 $93,000.00

94 Manual Monitoring 33 MO $3,000.00 $99,000.00 $8,899.00 $293,667.00 $2,000.00 $66,000.00 $3,000.00 $99,000.00

95 Instrumentation Site Visit 22 EA $2,800.00 $61,600.00 $2,781.00 $61,182.00 $2,800.00 $61,600.00 $2,000.00 $44,000.00

96 Monitoring Report 20 EA $3,400.00 $68,000.00 $2,781.00 $55,620.00 $4,100.00 $82,000.00 $2,000.00 $40,000.00

97 Survey Monument Installation 11 EA $450.00 $4,950.00 $652.00 $7,172.00 $150.00 $1,650.00 $1,000.00 $11,000.00

98 Fixed Time-Lapse Camera 4 EA $32,500.00 $130,000.00 $45,436.00 $181,744.00 $40,000.00 $160,000.00 $55,000.00 $220,000.00
Total $83,000,000.00 $90,709,365.05 $96,516,030.00 $98,655,575.00

Guarantee

Surety
Comments    X  Denotes corrected figure

TRAVELERS CASUALTY AND SURETY 
COMPANY OF AMERICA

TRAVELERS CASUALTY AND SURETY 
COMPANY OF AMERICA

TEN PERCENT (10%) OF                       
THE AMOUNT BID

TEN PERCENT (10%) OF                                 
THE AMOUNT BID

TEN PERCENT (10%) OF                                 
THE AMOUNT BID

FIDELITY AND DEPOSIT 
COMPANY OF MARYLAND



Sheet 9 of 12 14-03 Bid Summary.xls

Bidders 7 - 9
SUMMARY OF BIDS RECEIVED FOR

 BID DATE: June 26, 2014 SEISMIC REMEDIATION OF DAM EMBANKMENT
 TIME: 11:00 A.M. PERRIS DAM
 PLACE: Pearblossom, California State Water Facilities
 SPEC.#: 14-03 California Aqueduct
 CONTR.#: C51484 East Branch CALIFORNIA NATURAL RESOURCES AGENCY

Santa Ana Division DEPARTMENT OF WATER RESOURCES
Riverside County STATE OF CALIFORNIA

 BY: Lasarte California 

No. Addendums: 5

Item Unit Unit Unit Unit
No. Description Quantity Unit Price Total Price Total Price Total Price Total

1 Contractor Furnished Construction Facilities 36 MO $7,800.00 $280,800.00 $25,000.00 $900,000.00 $32,000.00 $1,152,000.00 $15,000.00 $540,000.00

2 Office Furniture, Fixtures and Equipment 1 JOB LUMP SUM $23,000.00 LUMP SUM $50,000.00 LUMP SUM $35,000.00 LUMP SUM $100,000.00

3 Laboratory Furniture, Fixtures and Equipment 1 JOB LUMP SUM $170,000.00 LUMP SUM $150,000.00 LUMP SUM $197,000.00 LUMP SUM $250,000.00

4 Work Site Security 36 MO $42,500.00 $1,530,000.00 $8,000.00 $288,000.00 $24,000.00 $864,000.00 $20,000.00 $720,000.00

5 Project Information Sign 3 EA $8,300.00 $24,900.00 $10,000.00 $30,000.00 $3,000.00 $9,000.00 $20,000.00 $60,000.00

6 Restricted Area Sign 1 EA $9,000.00 $9,000.00 $10,000.00 $10,000.00 $2,600.00 $2,600.00 $20,000.00 $20,000.00

7 Access Restriction Sign 50 EA $1,700.00 $85,000.00 $750.00 $37,500.00 $400.00 $20,000.00 $500.00 $25,000.00

8 Barricade 40 EA $1,100.00 $44,000.00 $250.00 $10,000.00 $250.00 $10,000.00 $200.00 $8,000.00

9 Mobilization and Demobilization 1 JOB LUMP SUM $425,000.00 LUMP SUM $12,400,000.00 LUMP SUM $11,593,000.00 LUMP SUM $11,000,000.00

10
Development of the Quarry and Rock 
Processing Areas 1 JOB LUMP SUM $415,000.00 LUMP SUM $9,500,000.00 LUMP SUM $6,200,000.00 LUMP SUM $2,916,000.00

11 Remove Toe Drain System 1 JOB LUMP SUM $175,000.00 LUMP SUM $100,000.00 LUMP SUM $180,000.00 LUMP SUM $300,000.00

12 Remove Relief Well System 1 JOB LUMP SUM $180,000.00 LUMP SUM $350,000.00 LUMP SUM $419,000.00 LUMP SUM $225,000.00

13 Remove Line 2 1 JOB LUMP SUM $44,000.00 LUMP SUM $25,000.00 LUMP SUM $24,000.00 LUMP SUM $50,000.00

14 Remove 18-Inch CMP 610 LF $50.00 $30,500.00 $10.00 $6,100.00 $25.00 $15,250.00 $20.00 $12,200.00

15 Remove Asphalt Concrete 7,250 SY $4.00 $29,000.00 $10.00 $72,500.00 $1.00 $7,250.00 $5.00 $36,250.00

16 Remove Materials  (Areas B and C) 1 JOB LUMP SUM $34,000.00 LUMP SUM $50,000.00 LUMP SUM $26,000.00 LUMP SUM $200,000.00

17 Relocate Materials (Area C) 1 JOB LUMP SUM $38,000.00 LUMP SUM $50,000.00 LUMP SUM $34,000.00 LUMP SUM $50,000.00

18
Relocate Stockpiles near Rock Processing 
Area 1 JOB LUMP SUM $9,200.00 LUMP SUM $35,000.00 LUMP SUM $2,000.00 LUMP SUM $50,000.00

19 Remove Bollards 6 EA $285.00 $1,710.00 $1,000.00 $6,000.00 $500.00 $3,000.00 $500.00 $3,000.00

20 Remove Buried Cable 400 LF $12.00 $4,800.00 $10.00 $4,000.00 $4.00 $1,600.00 $6.00 $2,400.00

21 Remove Fence 2,130 LF $11.00 $23,430.00 $5.00 $10,650.00 $4.50 $9,585.00 $5.00 $10,650.00

21a Remove Electrical Conduit 1,300 LF $12.50 $16,250.00 $10.00 $13,000.00 $5.00 $6,500.00 $5.00 $6,500.00

22 Clearing and Grubbing 210 ACRE $750.00 $157,500.00 $2,500.00 $525,000.00 $15,000.00 $3,150,000.00 $4,000.00 $840,000.00

23 Dam Dewatering 1 JOB LUMP SUM $2,174,540.00 LUMP SUM $4,970,000.00 LUMP SUM $6,830,000.00 LUMP SUM $2,800,000.00

24 Borrow Area Dewatering 1 JOB LUMP SUM $360,000.00 LUMP SUM $200,000.00 LUMP SUM $88,000.00 LUMP SUM $500,000.00

25 Miscellaneous Dewatering 1 JOB LUMP SUM $113,000.00 LUMP SUM $750,000.00 LUMP SUM $1,012,000.00 LUMP SUM $500,000.00

Barnard Construction Co., Inc.
701 Gold Avenue

Bozeman, MT 59715
(406) 586-1995

Sukut Construction, LLC
4010 West Chandler Avenue

Santa Ana, CA 92704
(714) 540-5351

ESTIMATE
Irvine, CA 92618
(949) 333-1506

16481 Scientific Way
Shimmick Construction Co., Inc.ENGINEER'S
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Barnard Construction Co., Inc.
701 Gold Avenue

Bozeman, MT 59715
(406) 586-1995

Sukut Construction, LLC
4010 West Chandler Avenue

Santa Ana, CA 92704
(714) 540-5351

ESTIMATE
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26 Dam Excavation 62,400 CY $8.00 $499,200.00 $7.00 $436,800.00 $11.00 $686,400.00 $7.00 $436,800.00

27 Foundation Excavation 241,150 CY $6.00 $1,446,900.00 $5.00 $1,205,750.00 $15.00 $3,617,250.00 $6.50 $1,567,475.00

28 Riprap Excavation 17,400 CY $11.00 $191,400.00 $7.00 $121,800.00 $11.00 $191,400.00 $10.00 $174,000.00

29 Left Abutment Access Road Rock Excavation 80,000 CY $52.00 $4,160,000.00 $75.00 $6,000,000.00 $45.00 $3,600,000.00 $40.00 $3,200,000.00

30 Compacted Zone 1 Core 4,800 CY $60.00 $288,000.00 $7.00 $33,600.00 $4.30 $20,640.00 $8.00 $38,400.00

31 Compacted Zone 2 Embankment 16,650 CY $25.00 $416,250.00 $5.00 $83,250.00 $9.60 $159,840.00 $10.00 $166,500.00

32 Compacted Zone 3 Filter 167,000 CY $26.00 $4,342,000.00 $40.00 $6,680,000.00 $39.00 $6,513,000.00 $47.00 $7,849,000.00

33 Compacted Zone 4 Drain 187,300 CY $26.50 $4,963,450.00 $42.00 $7,866,600.00 $31.00 $5,806,300.00 $40.00 $7,492,000.00

34 Compacted Berm 1,326,000 CY $13.75 $18,232,500.00 $8.00 $10,608,000.00 $9.80 $12,994,800.00 $9.25 $12,265,500.00

35 Bedding Material 2,700 CY $30.00 $81,000.00 $60.00 $162,000.00 $28.00 $75,600.00 $25.00 $67,500.00

36 Compacted Backfill 11,000 CY $27.00 $297,000.00 $22.00 $242,000.00 $18.00 $198,000.00 $9.00 $99,000.00

37 Common Fill 28,000 CY $27.00 $756,000.00 $20.00 $560,000.00 $15.00 $420,000.00 $14.00 $392,000.00

38 3/4-Inch Minus Rock 4,300 CY $26.00 $111,800.00 $25.00 $107,500.00 $33.00 $141,900.00 $50.00 $215,000.00

39 1.5-Inch Minus Rock 2,800 CY $26.00 $72,800.00 $30.00 $84,000.00 $11.00 $30,800.00 $32.00 $89,600.00

40 3-inch to 6-inch Rock 270 CY $26.00 $7,020.00 $90.00 $24,300.00 $54.00 $14,580.00 $51.00 $13,770.00

41 12-inch Minus Rock 65 CY $26.00 $1,690.00 $80.00 $5,200.00 $70.00 $4,550.00 $89.00 $5,785.00

42 18-inch Minus Rock 30,000 CY $26.00 $780,000.00 $13.00 $390,000.00 $25.00 $750,000.00 $27.00 $810,000.00

43 Rock Reefs 4,500 CY $33.00 $148,500.00 $14.00 $63,000.00 $15.00 $67,500.00 $27.00 $121,500.00

44 Topsoil Preservation 7 ACRE $9,800.00 $68,600.00 $5,000.00 $35,000.00 $7,200.00 $50,400.00 $3,500.00 $24,500.00

45 6-Inch De-compaction 43 ACRE $330.00 $14,190.00 $500.00 $21,500.00 $790.00 $33,970.00 $240.00 $10,320.00

46 24-Inch De-compaction 22 ACRE $835.00 $18,370.00 $1,000.00 $22,000.00 $1,056.00 $23,232.00 $750.00 $16,500.00

47 Cement Deep Soil Mixing 312,000 CY $108.50 $33,852,000.00 $80.00 $24,960,000.00 $85.00 $26,520,000.00 $153.00 $47,736,000.00

48 Construction Phase CDSM Testing Program 1 JOB LUMP SUM $130,000.00 LUMP SUM $2,500,000.00 LUMP SUM $2,243,000.00 LUMP SUM $2,000,000.00

49 Rock Anchor Type 1 30 EA $1,500.00 $45,000.00 $3,000.00 $90,000.00 $1,140.00 $34,200.00 $880.00 $26,400.00

50 Rock Anchor Type 2 10 EA $3,200.00 $32,000.00 $3,000.00 $30,000.00 $3,700.00 $37,000.00 $2,100.00 $21,000.00

51
Decommission Subsurface Instrumentation, 
Method 1 5,200 LF $26.50 $137,800.00 $50.00 $260,000.00 $51.00 $265,200.00 $38.00 $197,600.00

51a
Decommission Subsurface Instrumentation, 
Method 2 1,550 LF $15.00 $23,250.00 $100.00 $155,000.00 $38.00 $58,900.00 $22.00 $34,100.00

52 Relief Well Row 1 26 EA $22,000.00 $572,000.00 $40,000.00 $1,040,000.00 $42,000.00 $1,092,000.00 $16,000.00 $416,000.00
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SUMMARY OF BIDS RECEIVED FOR

 BID DATE: June 26, 2014 SEISMIC REMEDIATION OF DAM EMBANKMENT
 TIME: 11:00 A.M. PERRIS DAM
 PLACE: Pearblossom, California State Water Facilities
 SPEC.#: 14-03 California Aqueduct
 CONTR.#: C51484 East Branch CALIFORNIA NATURAL RESOURCES AGENCY

Santa Ana Division DEPARTMENT OF WATER RESOURCES
Riverside County STATE OF CALIFORNIA

 BY: Lasarte California 

No. Addendums: 5

Item Unit Unit Unit Unit
No. Description Quantity Unit Price Total Price Total Price Total Price Total

Barnard Construction Co., Inc.
701 Gold Avenue

Bozeman, MT 59715
(406) 586-1995

Sukut Construction, LLC
4010 West Chandler Avenue

Santa Ana, CA 92704
(714) 540-5351

ESTIMATE
Irvine, CA 92618
(949) 333-1506

16481 Scientific Way
Shimmick Construction Co., Inc.ENGINEER'S

53 Relief Well Row 2 26 EA $16,500.00 $429,000.00 $20,000.00 $520,000.00 $16,800.00 $436,800.00 $14,000.00 $364,000.00

54 Relief Well Row 3 33 EA $16,000.00 $528,000.00 $20,000.00 $660,000.00 $16,200.00 $534,600.00 $13,000.00 $429,000.00

55 Piezometer 16 EA $29,000.00 $464,000.00 $10,000.00 $160,000.00 $17,400.00 $278,400.00 $7,500.00 $120,000.00

56 RCP Riser - 48 Inch 10 EA $3,900.00 $39,000.00 $6,000.00 $60,000.00 $1,900.00 $19,000.00 $6,000.00 $60,000.00

57 RCP Riser - 72 Inch 1 EA $16,000.00 $16,000.00 $7,500.00 $7,500.00 $5,400.00 $5,400.00 $15,000.00 $15,000.00

58 12-Inch Solid PVC Pipe 3,600 LF $35.00 $126,000.00 $50.00 $180,000.00 $56.00 $201,600.00 $80.00 $288,000.00

59 18-Inch Solid PVC Pipe 165 LF $85.00 $14,025.00 $75.00 $12,375.00 $106.00 $17,490.00 $130.00 $21,450.00

60 24-Inch Solid PVC Pipe 2,195 LF $129.00 $283,155.00 $125.00 $274,375.00 $137.00 $300,715.00 $150.00 $329,250.00

61 12-Inch Perforated PVC Pipe 4,100 LF $43.00 $176,300.00 $30.00 $123,000.00 $46.00 $188,600.00 $65.00 $266,500.00

62 18-Inch Perforated PVC Pipe 1,900 LF $137.00 $260,300.00 $60.00 $114,000.00 $83.00 $157,700.00 $100.00 $190,000.00

63 24-Inch Perforated PVC Pipe 2,200 LF $189.00 $415,800.00 $100.00 $220,000.00 $127.00 $279,400.00 $150.00 $330,000.00

64 12-Inch Perforated Corrugated Metal Pipe 570 LF $57.00 $32,490.00 $30.00 $17,100.00 $51.00 $29,070.00 $50.00 $28,500.00

65 Geotextile Fabric 12,500 SY $3.50 $43,750.00 $3.00 $37,500.00 $4.00 $50,000.00 $1.50 $18,750.00

66 Hot Mix Asphalt 7,500 TON $101.00 $757,500.00 $90.00 $675,000.00 $113.00 $847,500.00 $135.00 $1,012,500.00

66a Hot Mix Asphalt Dike (Type A) 1,800 LF $7.60 $13,680.00 $5.00 $9,000.00 $16.00 $28,800.00 $8.00 $14,400.00

67 Pavement Markings 1 JOB LUMP SUM $2,700.00 LUMP SUM $10,000.00 LUMP SUM $6,000.00 LUMP SUM $2,000.00

68 Wheel Stops 15 EACH $100.00 $1,500.00 $150.00 $2,250.00 $803.00 $12,045.00 $50.00 $750.00

69 Chain Link Fence 1,700 LF $16.00 $27,200.00 $25.00 $42,500.00 $30.00 $51,000.00 $25.00 $42,500.00

70 Walk Gate 1 EA $3,250.00 $3,250.00 $2,000.00 $2,000.00 $2,100.00 $2,100.00 $500.00 $500.00

71 14-Foot Double Drive Gate 1 EA $4,350.00 $4,350.00 $4,000.00 $4,000.00 $4,200.00 $4,200.00 $1,400.00 $1,400.00

72 20-Foot Double Drive Gate 2 EA $6,500.00 $13,000.00 $4,000.00 $8,000.00 $4,600.00 $9,200.00 $1,600.00 $3,200.00

73 Temporary Construction Fencing 1,900 LF $11.00 $20,900.00 $25.00 $47,500.00 $26.00 $49,400.00 $2.50 $4,750.00

74 Exclusion Fence 5,600 LF $9.00 $50,400.00 $30.00 $168,000.00 $11.00 $61,600.00 $23.00 $128,800.00

75 Construction Access Gate 1 EA $9,300.00 $9,300.00 $15,000.00 $15,000.00 $11,000.00 $11,000.00 $8,000.00 $8,000.00

76 Bollard 6 EA $500.00 $3,000.00 $500.00 $3,000.00 $945.00 $5,670.00 $1,400.00 $8,400.00

77 Seeding (Method 1) 22 ACRE $2,700.00 $59,400.00 $3,000.00 $66,000.00 $3,200.00 $70,400.00 $3,200.00 $70,400.00

78 Seeding (Method 2) 44 ACRE $2,700.00 $118,800.00 $3,000.00 $132,000.00 $3,600.00 $158,400.00 $3,200.00 $140,800.00

79 Fiber Rolls 5,000 LF $2.00 $10,000.00 $3.00 $15,000.00 $3.80 $19,000.00 $1.50 $7,500.00

80 Silt Fence 6,000 LF $4.50 $27,000.00 $4.00 $24,000.00 $3.20 $19,200.00 $1.80 $10,800.00
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81 Sandbag Barrier 500 LF $11.00 $5,500.00 $180.00 $90,000.00 $4.70 $2,350.00 $8.00 $4,000.00

82 Gravel Bag Berm 500 LF $23.00 $11,500.00 $7.00 $3,500.00 $6.00 $3,000.00 $8.00 $4,000.00

83 Straw Bale Barrier 1,500 LF $23.00 $34,500.00 $10.00 $15,000.00 $11.00 $16,500.00 $8.00 $12,000.00

84 24-Inch Tree Box 84 EA $225.00 $18,900.00 $200.00 $16,800.00 $803.00 $67,452.00 $170.00 $14,280.00

85 Concrete 30 CY $1,400.00 $42,000.00 $1,500.00 $45,000.00 $1,150.00 $34,500.00 $1,200.00 $36,000.00

86 Reinforcing Steel 2,200 LB $5.50 $12,100.00 $2.50 $5,500.00 $3.00 $6,600.00 $2.00 $4,400.00

87 Miscellaneous Metalwork 1 JOB LUMP SUM $32,500.00 LUMP SUM $150,000.00 LUMP SUM $27,000.00 LUMP SUM $200,000.00

88 Real-time Piezometer 48 EA $625.00 $30,000.00 $700.00 $33,600.00 $1,075.00 $51,600.00 $600.00 $28,800.00

89 Real-time Piezometer Cable 3,500 LF $2.00 $7,000.00 $2.50 $8,750.00 $2.70 $9,450.00 $1.00 $3,500.00

90 In-place Inclinometer 12 EA $15,000.00 $180,000.00 $25,000.00 $300,000.00 $16,500.00 $198,000.00 $14,000.00 $168,000.00

91 Real-time Instrumentation Installation 60 EA $465.00 $27,900.00 $1,000.00 $60,000.00 $1,056.00 $63,360.00 $1,600.00 $96,000.00

92 Remote Data Collection Equipment 31 EA $3,700.00 $114,700.00 $5,000.00 $155,000.00 $6,447.00 $199,857.00 $3,200.00 $99,200.00

93 Real-time Monitoring 31 MO $2,700.00 $83,700.00 $3,000.00 $93,000.00 $2,860.00 $88,660.00 $2,300.00 $71,300.00

94 Manual Monitoring 33 MO $3,000.00 $99,000.00 $3,000.00 $99,000.00 $2,075.00 $68,475.00 $4,000.00 $132,000.00

95 Instrumentation Site Visit 22 EA $2,800.00 $61,600.00 $3,500.00 $77,000.00 $1,078.00 $23,716.00 $900.00 $19,800.00

96 Monitoring Report 20 EA $3,400.00 $68,000.00 $5,000.00 $100,000.00 $761.00 $15,220.00 $1,400.00 $28,000.00

97 Survey Monument Installation 11 EA $450.00 $4,950.00 $1,500.00 $16,500.00 $552.00 $6,072.00 $600.00 $6,600.00

98 Fixed Time-Lapse Camera 4 EA $32,500.00 $130,000.00 $35,000.00 $140,000.00 $34,300.00 $137,200.00 $27,000.00 $108,000.00
Total $83,000,000.00 $99,347,800.00 $102,414,549.00 $111,664,280.00

Guarantee

Surety
Comments    X  Denotes corrected figure

TEN PERCENT (10%) OF                                  
THE AMOUNT BID

TEN PERCENT (10%) OF                             
THE AMOUNT BID

TEN PERCENT (10%) OF                               
THE AMOUNT BID

LIBERTY MUTUAL                            
INSURANCE COMPANY

LIBERTY MUTUAL                            
INSURANCE COMPANY

FEDERAL INSURANCE                      
COMPANY
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